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                     IX.  WORK TO BE PERFORMED

34.  Respondent(s) shall cooperate with EPA in providing information
regarding the Work to the public.  As requested by EPA, Respondent(s)
shall participate in the preparation of such information for
distribution to the public and in public meetings which may be held or
sponsored by EPA to explain activities at or relating to the Site.

35.  All aspects of the Work to be performed by Respondent(s) pursuant
to this Order shall be under the direction and supervision of a
qualified project manager the selection of which shall be subject to
approval by EPA.  Within ____ days after the effective date of this
Order, Respondent(s) shall notify EPA in writing of the name and
qualifications of the project manager, including primary support
entities and staff, proposed to be used in carrying out work under this
Order.  With respect to any proposed project manager, Respondent(s)shall demonstrate that the
proposed project manager has a quality system that complies with ANSI/ASQC E4-1994,
“Specifications and Guidelines for Quality Systems for Environmental Data Collection and
Environmental Technology Programs,” (American National Standard, January 5, 1995), by
submitting a copy of the proposed project manager’s Quality Management Plan (QMP).  The
QMP should be prepared in accordance with the specifications set forth in “EPA Requirements
for Quality Management Plans (QA/R-2),” (EPA/240/B-01/002, March 2001) or equivalent
documentation as determined by EPA. If at any time Respondent(s) proposes to use a different
project manager, Respondent(s) shall notify EPA and shall obtain approval from
EPA before the new project manager performs any work under this Order.

37.  Within thirty (30) days after Respondent(s) selects an approved
project manager, Respondent(s) shall submit a work plan for the Remedial
Design at the Site ("Remedial Design Work Plan" or "RD Work Plan") to
EPA for review and approval.  The RD Work Plan shall include a step-by-
step plan for completing the remedial design for the remedy described in
the ROD and for attaining and maintaining all requirements, including
Performance Standards, identified in the ROD.  The RD Work Plan must
describe in detail the tasks and deliverables Respondent(s) will
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complete during the remedial design phase, and a schedule for completing
the tasks and deliverables in the RD Work Plan.  The major tasks and
deliverables described in the RD Work Plan shall include, but not be
limited to, the following:  (1) a preliminary design; (2) an
intermediate design; (3) a pre-final design; (4) a final design; (5) a
design sampling and analysis plan (including, but not limited to, a Remedial Design Quality
Assurance Project Plan (RD QAPP) in accordance with Section XVI (Quality Assurance,
Sampling and Data Analysis)); (6) a Contingency Plan; (7) a
Construction Quality Assurance Plan (CQAP); (8) treatability studies;
[insert where needed, (9) a plan for gathering additional data or
information, or performing additional feasibility studies; and (10) any
other appropriate components].  Respondent(s) shall also, within thirty
(30) days after Respondent(s) select an approved project manager,
prepare and submit to EPA for review, a Site Health and Safety Plan for
field design activities.  The Site Health and Safety Plan shall conform
to the applicable Occupational Safety and Health Administration and EPA
requirements, including but not limited to 54 Fed. Reg. 9294.

42.  Within ___ days after EPA approves the Intermediate Design,
Respondent(s) shall submit a Final Design to EPA for review and
approval.  The Final Design submittal shall include, at a minimum, the
following:  (1) final plans and specifications; (2) an Operation and
Maintenance Plan; (3) the Construction Quality Assurance Plan (CQAP);
(4) the Field Sampling Plan (directed at measuring progress towards
meeting performance standards and implemented in accordance with
 the approved RD QAPP); and (5) a Contingency Plan.  The CQAP shall 
describe the approach to quality assurance during construction
activities at the Site and shall specify a quality assurance official
(QA Official), independent of the construction contractor, to conduct a
quality assurance program during the construction phase of the project.

48.  Within ___ days after EPA approves the RA Work Plan Respondent(s)
shall notify EPA in writing of the name, title, and qualifications of
any construction contractor proposed to be used in carrying out work
under this Order.  With respect to any proposed construction contractor, Respondent(s)shall
demonstrate that the proposed construction contractor has a quality system that complies with
ANSI/ASQC E4-1994, “Specifications and Guidelines for Quality Systems for Environmental
Data Collection and Environmental Technology Programs,” (American National Standard,
January 5, 1995), by submitting a copy of the proposed project manager’s QMP.  The QMP
should be prepared in accordance with the specifications set forth in “EPA Requirements for
Quality Management Plans (QA/R-2),” (EPA/240/B-01/002, March 2001) or equivalent
documentation as determined by EPA. EPA shall thereafter provide written notice of the
name(s) of the contractor(s) it approves, if any.  Respondent(s) may
select any approved contractor from that list and shall notify EPA of
the name of the contractor selected within twenty one (21) days of EPA's



designation of approved contractors.  If at any time Respondent(s)
proposes to change the construction contractor, Respondent(s) shall
notify EPA and shall obtain approval from EPA as provided in this
paragraph, before the new construction contractor performs any work
under this Order.  If EPA disapproves of the selection of any contractor
as the construction contractor, Respondent(s) shall submit a list of
contractors that would be acceptable to them to EPA within thirty (30)
days after receipt of EPA's disapproval of the contractor previously
selected.

           XVI.  QUALITY ASSURANCE, SAMPLING AND DATA ANALYSIS

66.  Respondent(s) shall use the quality assurance, quality control, and
chain of custody procedures described in the "EPA NEIC Policies and
Procedures Manual," May 1978, revised May 1986, EPA-330/9-78-001-R,
EPA's "Guidelines and Specifications for Preparing Quality Assurance
Program Documentation," June 1, 1987, EPA's "Data Quality Objective
Guidance," (EPA/540/G87/003 and 004) “EPA Requirements for Quality Assurance Project
Plans (QA/R-5)” (EPA/240/B-01/003, March 2001) and “Guidance for Quality Assurance
Project Plans (QA/G-5)” (EPA 600/R-98/018, February 1998) [insert other guidance or manuals
as appropriate], and any amendments to these documents, while conducting
all sample collection and analysis activities required herein by any
plan.  To provide quality assurance and maintain quality control,
Respondent(s) shall:

     a.   Use only laboratories which have a documented Quality
          Assurance Program quality system that complies with ANSI/ASQC E4-1994,
“Specifications and Guidelines for Quality Systems for Environmental Data Collection and
Environmental Technology Programs,” (American National Standard, January 5, 1995) and
“EPA Requirements for Quality Management Plans (QA/R-2)” (EPA/240/B-01/002, March
2001) or equivalent documentation as determined by EPA.  EPA may consider laboratories
accredited under the National Environmental Laboratory Accreditation Program (NELAP) to
meet the quality system requirements.   guidance document
          QAMS-005/80.

     b.   Ensure that the laboratory used by the Respondent(s) for
          analyses, performs according to a method or methods deemed
          satisfactory to EPA and submits all protocols to be used for
          analyses to EPA at least ___ days before beginning analysis.

     c.   Ensure that EPA personnel and EPA's authorized representatives
          are allowed access to the laboratory and personnel utilized by
          the Respondent(s) for analyses.


